T Washington State

" Department of Transportation

. | Local Agency

Contact Name Don DeBerg, P.E.

Construction Agreement - :
Title City Engineer
Address
Construction by Local Agency on 1155 East North Bend Way, P.O. Box 896
State Highway Right of Way at North Bend, WA 98045
Local Agency Expense
Phone 425-888-7652 Email DDeBerg@NorhtBendWA.gov
Local Agency T I;roject Title. -
CITY OF NORTH BEND BENDIGO BLVD & PARK ST IMPROVEMENTS
Agreement Number - Description of Improvements
GCB 2472 Roadway improvements along SR 202 and Park
State Route Number | Mile Post | Control Section | Street including right turn channelization, drainage,
202 30.04 - 30.09 I 171004 landscaping, minor signal mofication and ADA
| Exhibits Attached enhancements.
Exhibit “A"™. Special Provisions
Exhibit “B": Right-of-Way Plans
Exhibit “Cc" Plans.
Exhibit "D N/A
exhiit g N/A I
STATE ' LOCAL AGENCY
' State Construction Re;;resenlative o - _TLocmg;cy Construction Rébresenlative - ]
Ed Giraud Don DeBerg, P.E.
CTike [Tite -
LA&DS Construction Representative City Engineer
Address T Address
WSDOT - NW Region City of North Bend
P.O. Box 330310 (MS 240) P.O. Box 896
15700 Dayton Avenue North 1155 East North Bend Way
Shoreline, WA 98133 North Bend, WA 98045
Email Address Email Address
GiraudE@wsdot.wa.gov DDeBerg@NorthBendWA.gov
Phone Phane
Office: 206-440-4709, Mobile: 206-940-2737 | 425-888-7652

This Agreement is made and entered between the Washington State Department of Transportation {(STATE) and the above named
governmental entity hereinafter called the "AGENCY.”

WHEREAS, the AGENCY wishes to construct certain improvements on state highway right of way located within (a) a county, (b) a state
limited access facility inside city limits, or (c) on areas under state jurisdiction within city streets that form part of the state highway system,
(hereinafter, “Improvements”), and

WHEREAS, the STATE is willing to authorize the AGENCY to consiruct the Improvements subject to the terms and conditions identified in
this Agreement, and
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WHEREAS, in addition to the provisions below, construction, maintenance, and/or operation of the Improvements are subject to the
Special Provisions, attached as Exhibit A, which sel forth AGENCY and Improvements requirements specific 1o the type of state highway
facility on which the Improvements will be constructed.

NOW, THEREFORE, pursuant lo RCW 47.28.140, RCW 47.24.020, andfor chapter 39,34 RCW, the above recitals, which are
incorporated herein as if set forth below, and in consideration of the terms, conditions, covenants, and performances contained herein,
and in the Exhibils attached herelo and hereby made a part of this Agreement,

ITIS MUTUALLY AGREED AS FOLLOWS:

1.0

2.0

21

2.2

3.0

34

3.2.

3.3
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PURPOSE OF AGREEMENT
The AGENCY provided the STATE with its Plans and Specifications for the proposed Improvements, and the STATE has

reviewed and agreed with the plans and specifications, unless otherwise modified pursuant to the terms of this Agreement. The
AGENCY agrees to and shall construct, operate and/or maintain the Improvements in accordance with the terms of this
Agreement.

RIGHT QF ENTRY

AGENCY
Subject to the terms of this Agreement, the STATE hereby grants to the AGENCY, its authorized agents, contractors,

subcontractors, and employees, a right of entry upon state-owned highway right of way or upon stale highway right of way under
STATE jurisdiction, onlo which access is necessary to construct, operale and/or maintain the Improvements,

If the STATE has approved any limited access breaks for the Improvements, the AGENCY shall comply with the terms and
conditions of such approval.

STATE
The AGENCY hereby grants to the STATE, its employees, authorized agents, contractors, and subcontractors, a right of entry

upon all AGENCY-owned property necessary for the STATE's design review, inspection, and, as applicable, maintenance
and/or operation of the Improvements as provided in Section 6, below.

CONSTRUCTION

DOCUMENTS ON SITE
Copies of this Agreement shall be kept at the AGENCY's project office and by the AGENCY or its conltractor at the construction
site. The Agreement shall be shown, upon request, to any state representative or law enforcement officer.

PRE-CONSTRUCTION CONFERENCE

Prior to the beginning of construction, a preconstruction conference shall be held at which the STATE, the AGENCY, and the
AGENCY's contractor (if applicable) shall be present. The AGENCY shall give a minimum of five (5) working days notice to the
STATE's construction representative prior to holding the pre-construction conference. For the purpose of this section, “working
days” are defined as Monday through Friday, excluding legat holidays.

CONSTRUCTION OF IMPROVEMENTS
3.31  The AGENCY shall construct the Improvements as shown on the attached Exhibits at the AGENCY's expense; STATE

shalt not be required to contribute to the Improvements construction. Any proposed changes to the Improvements' plans or
specifications previously approved by the STATE require further STATE review and prior written approval before implementing
the changes.

3.3.2 The AGENCY agrees and shall construct the Improvements to the satisfaction of the STATE. All material and
workmanship shall conform to the Washington State Department of Transportation's Standard Specifications for Road, Bridge,
and Municipal Construction, current editicn, and amendments thereto, and shall be subject to STATE inspection. The parties
agree that the STATE inspections and acceptances regarding the Improvements are solely for the benefit of the STATE and not
for the benefit of the AGENCY, the AGENCY's contractor (if any), or any third party.

3.3.3  No excavation shall be made or obstacle placed within the limits of the state-owned, or under state jurisdiction, highway
right of way in such a manner as to inlerfere with the construction of, operation of, maintenance of and/or travel over the state
highway, unless the AGENCY obtains the STATE's prior written authorization.
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34

3.5

3.6

3.7

3.8

3.9

3.10

3.11

CONSTRUCTION SCHEDULE

In addition fo the requirements in Section 3.2, the STATE may, at any time, request a construction schedule or updates thereto
from the AGENCY, showing critical dales and activities that will lead to the timely completion of the Improvements. The
AGENCY shall notify the STATE's consiruction representative of any changes to the construction schedule at least three 3)
working days prior fo implementation. Working days are defined in Section 3.2.

LOCAL AGENCY REPRESENTATIVE

Should the AGENCY choose 1o perform the work outlined herein with other than its own forces, an AGENCY representative
shall be present on-site at all times during performance of the work, unless otherwise agreed {o by the STATE. Where the
AGENCY chooses to perform the work with its own forces, it may elect to appoint one of its own employees engaged in the
construction as its representative. Should the AGENCY fail to comply with this section, the STATE, in its sole discretion, may
restrict any further AGENCY work within state highway right of way until the requirements of this seclion are met. All contact
between the STATE and the AGENCY’s contraclor shall be through an authorized representative of the AGENCY.

SUPERVISION OF WORK

The AGENCY, at its own expense, shall adequately police and supervise construclion of the Improvements by itself, its
contractor, subcontractor, or agent, and others, 50 as not to endanger or injure any person or property. The AGENCY's
responsibility for the proper performance, safe conducl, and adequate policing and supervision of the work shall not be lessened
or otherwise affected by the STATE’s review and concurrence with the AGENCY's plans, specifications, or work, or by the
STATE's construction representative's presence at the work site to assist in determining that the work and materials meet this
Agreement’s requirements.

REQUIRED PERMITS

The AGENCY shall obtain all necessary Federal, State, and Local Permits including, but not limited to, permits required by the
Washington State Department of Ecology, the Washington State Department of Fish and Wildlife, U.S. Army Corps of
Engineers, and the National Environmental Policy Act (NEPA) prior to beginning construction.

COMPLIANCE WITH CLEAR ZONE GUIDELINES

The AGENCY hereby certifies that the Improvements described in this Agreement are in compliance with the State’s Clear Zone
Guidelines as specified within the STATE's Ulilities Manual (publication M 22-87.01). If applicable, for Improvements
constructed within the AGENCY’s cily streets that form part of the state highway system, the AGENCY may apply its own clear
zone guidelines in lieu of the STATE's guidelines.

PROTECTION OF PROPERTY

Unless authorized by the STATE or other affected property owner in writing, the AGENCY shall assure that all public and private
property, including but not limited to signal equipment, signs, guide markers, lane markers, and utilities, are not damaged,
destroyed, or removed. If any such property is damaged, destroyed, or removed without prior written autharization, the
AGENCY shall notify the STATE's construction representative within eight (8) hours of such damage, destruction or removal.
The AGENCY shall replace, repalr, or fully restore any private or public property that is damaged, destroyed, or removed to the
STATE's sole satisfaction.

The AGENCY shall not disturb, remove, or destroy any existing Survey Monument before first obtaining a Washington State
Depariment of Natural Resources (DNR) permit. The AGENCY agrees that resetting Survey Monuments shall be done by or
under the direct supervision of a Licensed Professional Land Surveyor.

A listing of Survey Monuments can be found at the STATE's Geographic Services Office Website: (http:/www.wsdot.wa.
gov/monument/searchBroad.aspx).

CULTURAL RESOURCES

if any archaeological or historical resources are revealed in the work vicinity, the AGENCY shall immediately STOP work, notify
the STATE's construction reprasentative and retain a US Secretary of the Interior's qualified archaeologist. Said archaeologist
shall evaluate the site and make recommendations to the STATE regarding the continuance of the work,

CLEAN UP

Upon completion of the work, the AGENCY shall immediately remove all rubbish and debris and shall leave the state highway
right of way neat and presentable to the STATE's sole satisfaction. AGENCY agrees to take corrective action if directed by the
STATE.
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3.12

4.0

4.1

4.2

5.0

5.1

FAILURE TO COMPLETE PROJECT

Should for any reason, the AGENCY decide not to complete the Improvements in a timely manner after construction has begun,
the STATE shall determine what work must be completed o reslore STATE facilities and right-of-way to a condition and
configuration that is safe for public use. If the AGENCY or its contractor is not able to restore the STATE facilities and right-of
way, the STATE may perform or contract to perform, the restoration work at the AGENCY’s sole expense. The Agency agrees
that all costs associated with Agreement termination, including engineering, completing STATE facility and right-of way
restoralion, and contractor claims will be the sole responsibility of the AGENCY.

This seclion shall survive Agreement termination.
ACCEPTANCE OF IMPROVEMENTS

FINAL INSPECTION

The AGENCY shall notify the STATE, in writing, of ils completion of the Improvements within five (5) working days, as defined in
section 3.2, of such completion. The AGENCY shall include in the writlen notice a proposed date on which to meet with the
STATE for the purpose of conducting a final inspection of the Improvemenits.

The STATE will not make its final inspection of the Improvements until all AGENCY construction work required under this
Agreement has been completed.

STATE'S ACCEPTANCE
4.2.1 The STATE will provide the AGENCY with a Letter of Acceptance for the Improvements after the following items have been

completed:

(a) Satisfactory completion of the Improvements and all AGENCY obligations hereunder;

(b) Final inspection of the Improvements;

(c} Submittal by the AGENCY to the STATE of a complele set of as-built plans for the Improvements;

(d) Receipt of material acceptance documentation by the STATE (if required under the Special Provisions hereto); and
(e) Final payment pursuant to Section 7.

The Letter of Acceptance shall not waive any potential claims against the AGENCY or its contractor for defective work or
materials, nor bar the STATE from requiring the AGENCY to remedy any and all work deficiencies not identified by the STATE
during its inspection.

4.2.2 The STATE may withhold acceptance of the Improvements by submitting written notification, including the reason(s) for
withholding acceptance, to the AGENCY, within thirty (30) calendar days following the final inspection. The parties shall work
logether in good faith to resolve the outstanding issues identified in the STATE's written nolification. If any issues cannot be
resolved within forty five (45) calendar days after the STATE's notification, the parties mutually agree to seek resolution of the
issues through the process described in Section 8.7.

4.2.3 Upon resolution of the outstanding issues, the STATE will deliver the Letter of Acceptance to the AGENCY.

4.2.4 The AGENCY shall continue to be responsible for all actual direct and related indirect costs to the STATE, including
inspection and monitoring, until the disputed issue(s) has been resolved and a Letter of Acceptance has been issued.

INSURANCE AND INDEMNIFICATION

INSURANCE
The AGENCY must provide proof of the following insurance coverage prior to performing any work within state highway right of

way:

a) Commercial General Liability covering the risks of bodily injury (including death), property damage and personal injury,
including coverage for contractual liability; this coverage may be any combination of primary, umbrella and/or excess coverage
affording total liability limits of not less than $3 million per occurrence/$3 million general aggregate;

b) Business Aulomobile Liability (owned, hired, or non-owned) covering the risks of bodily injury (including death} and property
damage, including coverage for contractual liability; this coverage may be any combination of primary, umbrella and/or excess
coverage affording fotal liability limits of not less than $1 million per accident;

c) Employers Liability (Stop Gap) insurance covering the risks of AGENCY's employees’ bodily injury by accident or disease with
limits of not less than $1 million per accident for bodily injury by accident and $1 million per employee for bodily injury by
disease;
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5.2

6.0

6.1

6.2

Such insurance policies or related certificates of insurance shall name the Washington State Department of Transporiation
(WSDOT) as an additional insured on all general liability, aulomobile liability, employers’ liability, and excess policies, using
form CG 2010 11 85 or similar endorsement approved in advance by WSDOT. The additional insured coverage afforded shall
be "primary and non-contributory” with respect to any other coverage which may be available to WSDOT. All coverages
afforded to WSDOT as an additional insured shalf also contain a waiver of subrogation endorsement made in favor of WSDOT.
The AGENCY may comply with these insurance requirements through a program of self insurance that meets or exceeds these
minimum limits. The AGENCY must provide the STATE with adequate documentation of self insurance prior to performing any
waork within state highway right of way. Should the AGENCY no longer benefit from a program of self-insurance, the AGENCY
agrees to promplly obtain insurance as provided above. A forty-five (45) Calendar Day written notice shall be given to prior to
termination of or any material change to the policy(ies) as it relates to this Agreement.

INDEMNIFICATION

The AGENCY, ils successors and assigns, agree to indemnify, defend, and hold harmless the State of Washington and its
officers and employees, from all claims, demands, damages {both to persons and/or property), expenses, regulatory fines,
and/or suits that: (1) arise out of or are incident to any acls or omissions by the AGENCY, ils agents, contractors, and/or
employees, in the use of the stale highway right of way as authorized by the terms of this Agreement, or (2) are caused by the
breach of any of the conditions of this Agreement by the AGENCY, ils contraclors, agents, andfor employees. The AGENCY,
ils successors and assigns, shall not be required to indemnify, defend, or hold harmless the State of Washington and its
officers and employees, if the claim, suit, or action for damages (both to persons and/or property) is caused by the sole acls or
omissions of the State of Washington, its officers and employees; provided that, if such claims, suits, or actions result from the
concurrent negligence of (a) the State of Washington, its officers and emgployees and (b) the AGENCY, its agents, contractors,
andfor employees, or involves those actions covered by RCW 4.24.115, the indemnity provisions provided herein shall be valid
and enforceable only o the extent of the concurrent acts or omissions of the State of Washington, its officers and employees
and the AGENCY, its agents, conlractors, and/or employees.

The AGENCY agrees that its obligations under this section exiend 1o any claim, demand and/or cause of aclion brought by, or
on behalf of, any of its employees or agents while performing construction, operation and/or maintenance of the Improvements
under this Agreement. For this purpose, the AGENCY, by mutual negotiation, hereby waives with respect to the STATE only,
any immunily that would otherwise be available to it against such claims under the Industrial Insurance provisions chapter
51.12RCW.

This indemnification and waiver shall survive the termination of this Agreement.
MAINTENANCE

GENERAL MAINTENANCE RESPONSIBILITIES

Unless otherwise agreed to pursuant to a separate written agreement between the STATE and AGENCY, upon completion of
the Improvements authorized herein, all future operation and maintenance of the Improvements shall be in accordance with
each parly's ownership and/or jurisdictional responsibilities as follows:

a) For Improvements on state-owned highway right of way located within unincorporated county limits and/or within any limited
access highway rights of way: the STATE has sole ownership, operation and maintenance responsibilities for the
Improvements.

b) For Improvements located inside city limits within managed access highway rights of way: Ownership, operation and
maintenance responsibilities shall be apportioned between the city and the STATE pursuant to chapler 47.24 RCW and the
City Streets as Part of State Highways Guidelines developed between the Associalion of Washington Cilies and the STATE, as
may be revised from time to time.

EMERGENCY WORK BY THE STATE

If the STATE determines in good faith that emergency work 1o any Impravements to be maintained by the AGENCY, as
provided in Section 6.1(b) hereunder, is immediately needed to protect (a) any aspect of the state highway, or (b) to secure the
safety of the traveling public, as a result of a failure of the AGENCY's Improvements, such work may be performed by the
STATE without prior approval of the AGENCY, and the AGENCY agrees to pay the STATE's reasonable cost and expense for
performing the work. The AGENCY will be notified of the emergency work and the necessity for it at the STATE's earliest
opportunity. The STATE shall provide to the AGENCY a detailed invoice for such emergency work, and the AGENCY agrees
to make payment within thirty (30) calendar days of the date of the invoice.

The terms of this section shall survive the termination of this Agreement.
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7.0

71

7.2

8.0

B.1

8.2

8.3

84

8.5

PAYMENT

REIMBURSABLE COSTS
The AGENCY shall reimburse the STATE for all actual direct and related indirect costs incurred by the STATE under this

Agreement. Such costs include, but are not limited to, agreement preparation, plan review, including review of proposed
revisions to plans and specifications contained in the Exhibils, construction inspection, and administrative overhead.

INVOICES
The STATE shall provide detailed invoices to the AGENCY for STATE-performed work as required under this Agreement. The

AGENCY agrees to make payment within thirty (30) calendar days from the date of a STATE invoice. The AGENCY agrees that
if it does not make payment within thirty (30) calendar days after the date of a STATE invoice, the invoice amount shall bear
interest at the rate of one percent per month or fraction thereof until paid.

MISCELLANEOUS TERMS

FAILURE TO COMPLY WITH . TERMS AND CONDITIONS
Any breach of the terms and conditions of this Agreement, or failure on the part of the AGENCY to proceed with due diligence

and in good faith in the construction and maintenance of the Improvements provided for herein, shall subject this Agreement to
be terminaled, and the STATE, in ils sole discretion, may require the AGENCY to remove all or part of the Improvements
construcled hereunder at the AGENCY's sole expense. If the AGENCY fails to effect such removal of its Improvements, the
removal may be performed by the STATE without prior approval of the AGENCY, and the AGENCY agrees to pay the STATE's
reasonable cost and expense for performing the work. The STATE shall provide to the AGENCY a detailed invoice for such
removal work, and the AGENCY agrees to make payment within thirty (30) calendar days of the date of the invoice pursuant to
Section 7.

TERM OF AGREEMENT
Should the AGENCY not begin construclion within eighteen (18) months after the date of execution, the Agreement shall

automatically terminate, unless the STATE, in its sole discretion, grants a time extension. As part of any time extension granted
by the STATE, the Plans and Specifications attached hereto must be revised to meet the STATE's most current design and
construction standards. If this Agreement is terminated, the AGENCY may be required to repeat lhe entire application, review,
and approval pracess in the STATE's sole discretion.

Unless otherwise provided herein, the term of this Agreement shall commence as of the date this Agreement is fully executed by
the parties and shall continue until the Improvements are accepted by the STATE pursuant to Section 3 or as otherwise provided
herein.

ASSIGNMENT OF AGREEMENT
No assignment or transfer of this Agreement in any manner whatsoever shall be valid, nor vest any rights hereby granted, until

the STATE consents thereto and the assignee accepls all terms of this Agreement.

NON-EXCLUSIVITY

This Agreement shall not be deemed or held to be an exclusive one and shall not prohibit the STATE from granting permits or
franchise rights; or entering into other Agreements of like or other nature with other public or private companies or individuals,
nor shall it prevent the STATE from using any of its highways, streets, or public places, or affect its right to full supervision and
control over all or any part of them, none of which is hereby surrendered.

AUDIT RECORDS

All Improvement records, including labor, material and equipment records in support of all STATE costs shall be maintained by
the STATE for a period of six (6) years from the date of termination of this Agreement. The AGENCY shall have full access to
and right to examine said records during normal business hours and as often as it deems necessary, and should the AGENCY
require copies of any records, it agrees to pay the costs thereof. The parties agree that the STATE work performed herein is
subject to audit by either or both parties and/or their designated representatives and/or state and federal government.

MODIFICATION
This Agreement may be amended or modified only by the mutual agreement of the parties. Such amendments or modifications
shall not be binding unless they are in writing and signed by persons authorized to bind each of the parties.
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In the event thal a dispute arises under this Agreement, it shall be resolved as follows: The STATE and the AGENCY shall each
appoint a member to a disputes board, these two membars shall select a third board member not affiliated with either party. The
three-member board shall conduct a dispute resolution hearing that shall be informal and unrecorded. An attempt at such
dispute resolution in compliance with aforesaid process shall be a prerequisite to the filing of any litigation concerning the
dispute. The parties shall equally share in the cost of the third dispules board member: however, each party shall be responsible

In the event that either party to this Agreement deems it necessary to institute legal action or proceedings to enforce any right or
obligation under this Agreement, the parties hereto agree that any such aclion or proceedings shall be broughtin a court of
competent jurisdiclion situated in Thurston County, Washington Superior Court. Further, the parties agree that each will be
solely responsible for payment of its own attorney’s fees, witness fees, and costs.

The AGENCY shall be deemed an independent contractor for all purposes under this Agreement, and the employees of the
AGENCY or any of its contractors, subconiractors, consultants, and the employees thereof, shall not in any manner be deemed

8.7 DISPUTES
for its own costs and fees.
8.8 VENUE AND ATTORNEYS FEES
8.9 INDEPENDENT CONTRACTOR
to be employees or agents of the STATE.
8.10 TERMINATION OF AGREEMENT

Neither party may terminate this Agreement without the concurrence of the ather party, except as otherwise provided under
Section 8.2. Termination shall be in writing and signed by both parties. If this Agreement is terminated prior to the fulfillment of
the terms stated herein, the AGENCY shall reimburse the STATE for its actual direct and related indirect expenses and costs
incurred up to the date of termination. Any termination of this Agreement shall not prejudice any rights or obligations accrued to
the parties prior to termination.

IN WITNESS WHEREQF, the parties hereto have executed this Agreement as of the party's date last signed below.

STATE OF WASHINGTON

DEPARTMENT OF TRANSPORTATION

By: John H. White, P.E.

Assistant Regional Administrator
Title: King and Snohomish Counties

Date:

APPROVED AS TO FORM

Date:

Any changes to this Form shall require review by
the Office of the Attorney General
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Special Provisions for Projects Along State
Highways (within cities < 25,000 population)

Construction Agreement Number: GCB 2472

These Special Provisions and the Construction Agreement between the STATE and the AGENCY
apply to all construction items within the STATE's jurisdiction and maintenance responsibility only.

Applicable provisions are denoted by (&)

J 1.

pJ 2.

STATE REPRESENTATIVE.
No work provided for herein shall be performed until the AGENCY is authorized by the following STATE representative{s):
Ed Giraud, Construction Liaison Jim McBride, Superintendent
NWR Development Services Washington State DOT
PO Box 330310 (MS 240) NWR Area 5 Maintenanca
15700 Daylon Avenue North 10833 Northup Way NE
Seattle, WA 98133-9710 Bellevue, WA 98004
Office: 206-440-4709 Office; 425-739-3730

Cellular: 206-940-2737

PLAN CHANGES.

s  AGENCY CHANGE ORDERS/ADDENDAS.
Changes to any Approved Plans affecting STATE owned right of way or highway right of way under STATE jurisdiction must be
reviewed and approved by the STATE prior to execution.

» STATE REQUIRED CHANGES OR CORRECTIONS.
The STATE reserves the right to require changes or corrections due to plan omissions or delails not in conformance with the STATE's
Standard Specifications, Standard Plans, Design Manual - Design Standards and/or Project Special Provisions.

DELAY TO STATE CONTRACTS.

The AGENCY agrees to schedule and perform the wark herein in such a manner as not to delay the STATE's contractor in the performance
of any STATE contract in the area. The STATE shall in no way be held liable for any damage to the AGENCY by reason of any such work
by the STATE, its agents or representatives, or by the exercise of any rights by the STATE upon roads, streets, public places, or structures
in question.

AMERICANS WITH DISABILITIES ACT (ADA} REQUIREMENTS.

All public entities are required to follow the Americans with Disabilities Act of 1990 (ADA), regardless of funding sources. Wherever
pedestrian facilities are intended to be a part of the transportation faciiity, federal regulations require that those pedestrian facilities meet
ADA guldelines. All new construction or alteration of existing transportation facilities must be designed and constructed to be accessible to
and usable by persons with disabilities per Title Il of the ADA (28 CFR Part 35.151) and Section 504 regulations (49 CFR Part 27.7(c)).

Neither cost nor schedule are faclors in determining whether the ADA standards can be met, nor are they factors in determining the
feasibllity of complying with the standard. An alteration project must be planned, designed, and constructed so that the required
accessibility improvements occur at the same time as the alteration.

The following are not considered Alteration Projects: Spot Pavement Repair, Liquid-Asphalt Sealing, Chip Seal (BST), Crack Sealing, and
Lane Restriping that does not alter the usability of the shoulder.

If there Is uncertainty as to whether a project meets the definition of an Alteration Project, the STATE's Construction Representative and the
AGENCY's Representative shall consult with the STATE's Regional ADA Coordinator.

If a situation is encountered where it may not be possible to fully meet the applicable accessibility requirements during alterations of existing
facilities, the STATE's Construction Representative and the AGENCY's Representative shall consult with the STATE's Regional ADA
Coordinator in order to develop a workable solution to meet the accessibility requirements to the maximum extent feasible (MEF).

UNSUWITABLE! MATERIALS.

If determined necessary by the STATE, any unsuitable, hazardous or contaminated materials encountered during any excavation shall be
removed, disposed of properly according to current enviranmental regulations, and replaced to the satisfaction of the STATE at the
AGENCY's expense. The replacement material shall be free-draining and granular, or other materials as determined by the STATE's
Representative in accordance with the Standard Specifications.

DISTURBANCE OF EXISTING VEGETATION.

This AGREEMENT does not give the AGENCY or any agent or contractor, of the AGENCY any rights to cut, spray, relard, remove, destroy,
damage, disfigure, or in any way modify the physical condition of any vegelative material lacated on STATE owned highway right-of-way or
highway right-of-way under STATE jurisdiction, except by written permission from the STATE. All restoration shall be done to the
satisfaction of the STATE at the sole expense of the AGENCY.
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7. WORKER VISIBILITY.

FLAGGER AFPAREL.
Traffic Control Supervisors, Flaggers, Spotters, and olhers performing Traffic Conlrol Labor of any kind shall comply with the following:

1} During daylight hours with clear visibility, workers shall wear a high-visibility ANS|/ ISEA 107-2010 Class 2 or 3 vest or
jacket, and hardhat mesting the high-visibility headwear requirements of WAC 296-155-305; and

2) During hours of darkness (% hour before sunset fo ¥ hour after sunrise) or other low visibility conditions (snow, rain,
fog, etc.), workers shall wear a high-visibility ANSI/ISEA 107-2010 Class 2 or 3 vest or Jacket, high-visibility lower
garment meeting ANSIISEA 107-2010 Class E, and hardhat meeting the high-visibility headwear requirements of WAC
296-155-305.

APPAREL - OTHER CONTRACTOR PERSONNEL.

The AGENCY andfor the Contractor shall require all other personnel in the STATE awned highway right-of-way or highway right-of-way
under STATE jurisdiction under their control {including Service Providers, Subcontractors, and lower lier Subcontractors) that are on
faot in the work zone and are exposed to vehicle traffic or construction equipment to wear the high-visibllity apparel meeling
Performance Class 2 or 3 requirements of the ANSI/ISEA 107-2010 publication titted “American National Standard for High Visibility
Safely Apparel and Headwear.

B. TRAFFIC CONTRCL AND PUBLIC SAFETY.

TRAFFIC CONTROL PLANS (TCPs).

During the construction and/or maintenance of this facility, the AGENCY shall submit Traffic Contral Plans for vehicular, bicycle and
pedestrian/ADA traffic to the STATE for review and approval at least ten (10) working days in advance of the time that the signing and
other traffic control devices will be required. These TCPs shall be in compliance with one of the following:

(a) The Manual on Uniform Traffic Control Devices (MUTCD) for Streets and Highways - Part 6; Chapter 6H

(http:/imutcd.fhwa.dot. gov/HTM/2003r1/part6/part6h1.htm) and Washington modifications thereto.

O (b) WSDOT Wark Zone Traffic Control Guidelines (M54-44)
(http:/iwww.wsdot.wa.gov/publications/manuals/fulitext/iM54-44/Workzone.pdf)
0 (c) The WSDOT Standard Plans Manual (M21-01); Seclion K for Work Zone Traffic Control

(hitp:/iwww.wsdot.wa.goviDesign/Standards/Plans.htm#StandardPlans)

0 (d) Project Specific Traffic Control Plans in accordance with the WSDOT Work Zone Trafiic Conlral Guidelines {M54-
44), or the Manual on Uniform Traffic Conirol Devices (MUTCD) for Streets and Highways — Part 6; Chapter 6H and
Washington modifications therelo.

MODIFICATION OR REVOCATION OF APPROVED TRAFFIC CONTROL PLANS.

The STATE reserves the right o modify or revoke any Traffic Control Plan at any time due o safety and operational problems for the
traveling public. AY costs and time delays associated with modification or revocation shall be bome by the AGENCY or their
contractor,

PERMITTED HOURS FOR LANE CLOSURESISTATE NOTIFICATION.

The working hours within STATE right-of-way or highway right of way under STATE jurisdiction for this project are restricted per the
Appraved Traffic Conirol Plan{s). Any exiension of these hours must be requested in writing and approved priar to construction.
Weekend or Holiday {including Canadlan Holidays-Skagit & Whatcom Counties) work is not permitted without written permission from
ihe STATE. Five (5) working days notification shall be given to the STATE Representative prior to any lane closure.

SUSPENSION OF TRAFFIC CONTROL OPERATIONS.
The STATE reserves the right to suspend all lane closure operations due to unexpected emergencies or impediments to the flow of
traffic. All costs associated with this suspension shall be bome by the AGENCY or their contractor.

HAZARD PROTECTICN.
All hazards to vehicular, pedestrian, and bicycle traffic shall be marked by waming signs, barricades, and lights

STORAGE OF EQUIPMENT AND MATERIALS.

All lanes shall be open and the shoulders shall be clear of construction equipment and materials during non-working hours. The Work
Zone Clear Zone (WZCZ) applies during working and non-working hours, The WZCZ applies only to temporary roadside objects
iniroduced by the Contractor's operations and does not apply to pre-existing condilions or permanent work. Those work operalions
that are aclively in progress shall be in accordance with adopted and approved Traffic Contro! Plans, and other Contract or Permit
requirements.

During nonworking hours, equipment or materials shall not be within the WZCZ unless they are protecied by permanent guardrail or
temporary concrele barrier. The use of temporary concrete barrier shall be permitted only if the STATE approves the installation and
location.

During actual hours of work, unless protected as described above, only materials absolutely necessary to construction shall be within
the WZCZ and only construction vehicles absclutely necessary to construction shall be allowed within the W2CZ or allowed to stop or
park on the shoulder of the roadway.

The Contraclor's non-essential vehicles and employees private vehicles shall not be permitted to park within the W2CZ at any time
unless prolecled as described above.

Deviation from the above requirements shall not occur unless the Contractor has requesied the deviation in writing, and the STATE
has provided written approval.

9. TRAFFIC CONTROL SUPERVISOR (Required for Large or Complex Profects: Lane Closures on Highways 40 MPH or Greater, New
Special Provisions for Construction Agreements (Cities < 25K) GCB 2455
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Signal Constructlon, Signal Modificatlons, Roundabout Construction, Major Channelization Changes, ar Night Work).

The AGENCY or their Prime Contraclor shall employ an Individual or individuals to perform the duties of Full-Time Traffic Contral Supervisor

(TCS), certified by the STATE. The TCS shall be responsible for safe implementation of Approved Traffic Control Plans. The TCS shall be
present on the project whenever flagging, spotting, or other traffic control is being utilized. The TCS shall be responsible for having a
current set of approved Tratfic Control Plans, Inspecting traffic control devices and nighttime lighting for proper location, instaliation,
message, cleanliness, and effect on the traveling public. Traffic control devices shall be inspected at least once per hour during working
hours. The TCS shall correct, or arrange to have corrected, any deficiencies noted during these inspections. The AGENCY or Prime
Contractor shall maintain 24-hour telephone numbers at which the TCS can be contacted and be available upon request of the STATE

4

]

Construction Representative at other than specified working hours.

EROSION CONTROL/DRAINAGE.

BEST MANAGEMENT PRACTICES (BMP'S).

During construction of this project, the AGENCY shall comply with the Washington State Department of Transporiation Highway Runoff
Manual, or STATE approved equivalant plan, and implement Best Management Practices (BMPs) as detailed to mitigate erosion and
poliution.

WATER DISCHARGES ON THE PROJECT.
All discharges to State owned highway right of way or highway right of way under STATE Jurisdiction on this praject shalt conform to
State and Local water quality regulations and shall meet WAC 173-201A.

11. MATERIALS AND QUALITY ASSURANCE/QUALITY CONTROL {(QA/QC).

MATERIALS AND WORKMANSHIP,
All materials and workmanship shall conform to the Washington State Department of Transportation Standard Specifications for Road,
Bridge and Municipal Censtruction, current edition, and amendments thereto, and shall be subject to inspection by the STATE.

MATERIALS TESTING/REPORTING OF RESULTS.

Al materials testing is to be performed by the AGENCY, or an Independent Cerlified Testing Laboralory of their choice. Copies of all
tesl rasulls shall be submitted to the STATE's Representative prior o beginning the next phase of construction. The STATE reserves
the right to verify the test resulls or to perform the testing.

12. APPROVAL OF MATERIALS,

REQUEST FOR APPROVAL OF MATERIALS {RAMS).

The RAM shall be prepared by the Contraclor ar AGENCY in accordance with the instructions on Form 350-071 and submitted to the
STATE's Construction Reprasentalive for approval before the material is incorporated into the work. Al material, Including proposed
Aggregate Sources, shall be listed on the RAM Form. Approval of the material does not constitute acceptance of the material for
incorporation into the Work. Additional acceptance actions as noted on the RAM need to be completed prior to the materials being
incorporated into the Work. When requesting approval of an item that requires fabrication, both the fabricator and the manufacturer of
the base material shall be identified on the RAM.

QUALIFIED PRODUCTS LIST {QPL).

The most current QPL list available al the time the product is proposed for use shall be used. The QPL submittal shall be prepared by
the Contractor or AGENCY in accordance with the instructions in the QPL and submitted to the STATE's Construction Representative
prior to use. The QPL identifies the approved products, the applicable Specificalion Section, and the basis for acceptance at the
project level. The acceplance and use of these praducts Is based upon additional job sampling and/or documentation. All additional
acceplance aclions need to be completed prior to the material being incorporated into the Work. Qualified products not conforming to
the Specificalions, not fulfilling the acceptance requirements, or improperly handled or installed, shall be replaced at the Contractor's
expense. If there is a conflict between the QPL and the Contract, the provisions of the Contract shall take precedence over the QPL.

The current QPL can be accessed online at (http:/www.wsdot.wa.gov/biz/mats/QPL/QPL Search.cfm).

AGGREGATE SOURCE APPROVAL ASA).

All aggregates proposed for use on the project shall be from Pre-Approved WSDOT Sources. Pre-Approved Sources can be found on
the STATE's ASA database which contains results of WSDOT preliminary testing of aggregate sources. The ASA dalabase can be
accessed online at the Depariment’s website at (http:/www.wsdot wa.gov/biz/mats/ASA/ASASearch.cfm). This database is used
by the STATE to indicate the approval status of these aggregate sources for applications that require preliminary testing as defined in
the Contract. The ASA ‘Aggregale Source Approval Reporl’ identifies the currently approved applications for each aggregate source
listed. The acceptance and use of these aggregates is contingent upon additional job sampling and/or documentation. Aggregates
approved for applications on the ASA ‘Aggregate Source Approval Report' not conforming to the Specifications, not fulfilling the
acceptance requirements, or impropery handled or installed, shall be replaced at the Contractor's or AGENCY's expense.

HOT MIX ASPHALT (HMA) DESIGN.
Prior lo Paving Operations, the AGENCY shall submit STATE approved HMA Mix Design(s) for use on this project.

QUALIFICATION OF CONCRETE SUPPLIERS.
Concrete Batch Plant Prequalification requires a certification by the National Ready Mix Concrete Assoclation (NRMCA). A copy of
that Certificate shall be submitted to the STATE's Construclion Representative prior to placement of cement concrete.

CONCRETE MIX DESIGN.
Prior to any placement of Cement Concrete, the AGENCY shall submit STATE approved Mix Design{s) for use on this project.

DRAINAGE STRUCTURES.
Only structures stamped APPROVED by the STATE's Fabrication Inspection Office shall be used on this project.

& 13. HOT MIX ASPHALT (HMA) PAVING OPERATIONS.

Form
™
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¢ PERMITTED PAVING CONDITIONS.
NQ PAVING OPERATIONS WILL BE PERMITTED WHEN IT IS RAINING or SNOWING. Written permission from the STATE's
Representative shall be required if paving operations begin befare April 1*, or after October 1*. Surface temperature limitations as per
the WEDOT Standard Specifications shall be enforced.

»  MATERIALS TRANSERING DEVICE/VEHICLE (MTD/V].
Direct transfer of HMA from the hauling equipment to the paving machine will not be allowed in the top 0.30 feet of the pavement
section of hot mix asphalt (HMA) used in traffic lanes with a depth of 0.08 feet or greater. A malerial transfer device or vehicle (MTD/V)
shall be used to deliver the HMA from the hauling equipment to the paving machine. HMA for pre-leveling, pavemant repalr, or HMA
placed in irregularly shaped and minor areas such as road approaches, tapers, and turn lanes are excluded from this requirement. At
the Contraclor's request, the STATE's Construction Representative may approve paving withaut an MTD/V. The MTD/V shall mix the
HMA after delivery by the hauling equipment and prior to laydown by the paving machine. Mixing of the HMA shall be sufficient to
obtain a uniform temperature throughout the mixture. If a windrow elevator is used, the length of the windrow may be limited in urban
areas or through intersections, at the discretion of the STATE's Construction Representative.

« ROLLERS.
The type of rollers {0 be used and their relative position in the compaction sequence shall generally be the Contractor's option,
provided the specified densities are allained. An exception shall be that pneumatic tired rollers shall be used for compaction of the
wearing course beginning October 1st of any year through March 31st of the following year. Coverage with a steel wheel roller may
precede pneurnatic lired rolling. Operation of the roller shall be in accordance with the manufacturer's recommendations. The use of
equipment that results in crushing of the aggregate will not be parmitied. Rollers producing pickup, washboard, or uneven compaction
of the surface, displacement of the mixture or other undesirable resulls shall not be used.

¢  JOINT SEALING.
All joints between existing and new pavement; and other cracks requiring repalr shall be adequately cleaned and then sealed with PG
67-22 Liquid Asphall in accordance with the manufaciurer's recommendations. Filling shall be conlrolled te confine the material within
the crack or joint. If, in the opinion of the STATE's Construction Representative, the Contractor's method of filling results in an excessive
amount of sealant on the pavement surface, filing shall be stopped and the method changed. Any overflow shall be cleaned from the
pavement surface.

B 14. TRAFFIC SIGNAL CONSTRUCTION.

* DESIGN/CONSTRUCTION/INSPECTION.
The AGENCY shall assure that the design and construction of Traffic Signals and illumination on signal poles installed within the
STATE highway right-of-way meets all requirements of the STATE.

= TRAFFIC SIGNAL STANDARDS - APPROVAL
Traffic signal standards shall be furnished and installed in accordance with the methods and materials noted in the applicable Standard
Plans, pre-approved plans, or special design plans. If the proposed signal standards are not on the STATE's PRE-APPROVED LIST

(hitp:/fwww.wsdot.wa.govieesclbridge/lightsignalstandards/index.cfm), Signal Pole Shop Drawings (Seven (7) sets of copies)

shall be submitted to the STATE's Representalive for transmittal to HQ for approval.

s ILLUMINATION DURING CONSTRUCTION.
Pre-existing illumination shall be maintained and functional at all times during construction unti! the new illumination is operational.

= TEMPORARY VIDEQ DETECTION SYSTEM.
If any induction loop is scheduled to be disabled, a lemporary video detection system shall be completely installed and made
operational prior to any associated induction loop being disabled.

* TRAFFIC DETECTION LOCPS.
The Contractor shall notify the Area Traffic Engineer through the STATE's Representative a minimum of five working days in advance
of pavement remaoval or grinding in areas with existing foops.

All new traffic detection loops shall be installed after grinding or prior to paving the final lift of asphalt unless otherwise approved by the
STATE's Construction Representative.

If the STATE's Representalive suspects that damage to any loop, not identified in the Plans as being replaced, may have resulted from
Contractor's operations or is not operating adequately, the STATE's Representative may order the Contractor to perform the field tests
specified in Section 8 20.3(14)D. The test results shall be recorded and submitted to the STATE's Representative. Loops that fail any
of these tests shall be replaced.

Loops that fail the tests, as described above, and are replaced shall be installed in accordance with current WSDOT design standards
and Standard Plans, as determined by the STATE's Construction Representative.

If traffic signal loops that fail the tests, as described above, are not replaced and operational within 48 hours, the Contraclor shall install
and maintain interim video detection until the replacement loops are operational. The type of interim video detection fumished shall be
approved by the STATE's Representative prier to installation.

o  TRAFFIC SIGNAL HEADS.
Unless ordered by the STATE's Construction Reprasentative, signal heads shall not be installed at any intersection until all other signal
equipment is instalied and the controller is in place, inspected, and ready for operation at that intersection, except that the signal heads
may be mounted if the faces are covered with Signal Head Covering Material.

. SIGNAL HEAD COVERING.
The signal head covering material shall be manufactured from a durable fabric material, black in color with a mesh front, and designed
to fit the signal head configuration properly. The covers shall have an attachment method that will hold the cover securaly to the signal
in heavy wind. The covers shall be provided with a drain to expel any accumulated water.

s  TRAFFIC SIGNAL PRE-TURN-ON COORDINATION MEETING AND TESTING.

Form: Special Provisions for Construction Agreements (Cities < 25K) GCB 2455
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Prior to a Traffic Signal Tum-on event, the Developer/Contractor shafl conduct a Pre Turn-on coordination meeting with the following
Contracting Agency personnel included as invited attendees: STATE's Construction Representative, Electrical Inspeclor, Signal
Operations Engineer, and Signal Maintenance Technician. The Developer/Contractor shall provide the Engineer a minimum of 5 days
written nofice of the proposed Pre Turn-on coordination meeting date and time, Prior {o the Pre Turn-on coardination meeting, the
Developer/Contractor shall complete the items of work detailed in the Traffic Signal Turn-on Checklist and submit the completed
checklist to the STATE's Construction Representative. The Traffic Signal Turn-on Checklist form will be furnished to the
Developer/Contractor by the STATE's Construction Representative,

Unless approved by the STATE's Construction Reprasentative, the permitted hours for Pre-Tum-On coordination and testing shall be
per the Approved Traffic Control Plan(s) for the specific operation.

TRAFFIC SIGNAL TURN-ON AND/OR SWITCHOVER OPERATIONS,

The AGENCY shall cantact the STATE's Repraesentative at least five (5) working days prior to scheduling a signal turn-on in order to
assure that all appropriate items of the STATE's “Traffic Signal Turn-On Checklist” are satisfactorily addressed. The Pre-Tum-On and
Turn-On shall not occur until all applicable Checklist items are installed and/or connected. This Checklist can be located on the

STATE's web site at (hifp://www.wsdot. wa.gov/Northwest/DevelopmentServices/LocalAgency.htm). Go to ("What is needed to

turn on a traffic signal?").

Prior to scheduling a turn-on date, the AGENCY/Contractor shall provide verification to the STATE's Construction Reprasentative that
all required testing has been satisfactorily completed.

The traffic signal tum-on procedure shall not begin until all required channelization, pavement markings, lllumination, signs, and sign
lights are substantially complete and operational unless otherwise allowed by the STATE's Construction Representative.

If the Contractor is directed to turn off the traffic signal, the Contractor shall schedule a new turn-on date with the Engineer in
accordance with the praviously mentioned procedures.

PERMITTED HOURS FOR SIGNAL TURN-ON AND/OR SWITCHOVER OPERATIONS.

Unless approved by the STATE's Construction Representative, the permitted hours for Traffic Signal Tum-on or Switch-Over shall be
per the Approved Traffic Control Plan(s) for the specific operation. Signa! Swilchover and Tum-On operations are permitted only on
Tuesday, Wednesday, or Thursday — except in the case of an emergency. No Switchover ar Turn-On operations will be permitied on
Monday, Friday, weekends, holidays, or the day preceding a holiday.

NEW SIGNAL AHEAD/SIGNAL REVISION WARNING SIGNING;

“NEW SIGNAL AHEAD" (W20-902) or “SIGNAL REVISION AHEAD" (W20-903)signs shall ba installed in advance of all affected
directions of travel on the Project when a new traffic signal system is installed or when modifications to and exisling signal are made.
The location of the signs shall be per Section 2C.05 of the MUTCD, or as directed by the STATE's Construction Representative.
These signs are 48™ X 48" black letters on orange background, and shall be post mounted. The bottom of the sign shall be mounted
seven {7) feet above the pavement elevation. Each sign shall have three 12" by 12" Fluorescent Orange flags or Flag Signs mounted
on both sides and on top of the sign. The flags signs shall be made of aluminum. Flags shall be made of durable cloth or plastic. The
signs and flags shall stay erect for six lo eight weeks or as directed by the STATE's Construclion Representative.

O 15. ILLUMINATION CONSTRUCTION.

DESIGN/CONSTRUCTION/INSPECTION.
The AGENCY shall assure that the design and construction of all ilumination installed within the STATE owned right of way or highway
right of way under STATE jurisdiction meets all requirements of the STATE.

ILLUMINATION DURING CONSTRUCTION.
Pre-existing illumination shall be maintained and functional at all times during construction until the new illumination is operational.

Bd 16. CHANNELIZATION PAVEMENT MARKINGS.

REMOVAL.

Removal of Pavement Markings Pavement markings to be removed shall be obliterated until blemishes caused by the pavement
marking remaoval conform to the coloration of the adjacent pavement. Grinding to remove painted markings is only aliowed prior to
application of a Bituminous Surface Treatment (BST). Grinding to remove pavement markings from hot mix asphalt and cement
concrele pavements is allowed to a depth just above the pavement surface, then water blasting or shot biasting shall be required to
remove the remaining markings. If in the opinion of tha STATE's Construction Representative the pavement is materially damaged by
pavement marking removal, such damage shall be repaired by the Contractor in accordance with Section 1-07.13(1). Sand or other
material deposited on the pavement as a result of removing lines and markings shall be removed as the Work progresses to avold
hazardous conditions. Accumulation of sand or other material which might interfere with drainage will not be permitted.

STRIPING/PAVEMENT MARKING APPLICATION.
Two applications of paint shall be required on all paint stripe markings as per the Contract Plans or the STATE Standard
Specifications. Plastic Pavement markings shall be applied per the Conlract Plans or the STATE Standard Specifications.

17. TRAFFIC REVISION WARNING SIGNING.
*“TRAFFIC REVISION AHEAD" (W20-801) signs shall be installed in advance of all affected directions of travel on the Project when the
channelization of the highway is changed. The location of the signs shall be per Section 2C.05 of the MUTCD, or as directed by the
STATE's Construction Representative. These signs are 48" X 48" black letters on orange background, and shall be post mounted. The
bottom of the sign shall be mounted seven (7) feet above the pavement elevation. Each sign shall have three 12" by 12" Fluorascent
Orange flags or Flag Signs mounted on both sides and on top of the sign. The flags signs shall be made of aluminum. Flags shall be made
of durable cloth or plastic. The signs and flags shall stay erect for six 1o eight weeks or as directed by the STATE's Construction
Representative.
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. SEVERANCE AND SALE OF TIMBER AND OTHER PROPERTY - REMOVAL OF NON-MARKETABLE MATERIALS.

This AGREEMENT is subject to RCW 47.12.140 and amendments thereto.

INTELLIGENT TRANSPORTATION SYSTEM CONSTRUCTION/INSPECTION.
The AGENCY shall assure that the construction of Intelligent Transportation Systems (ITS) owned by the STATE meets all requirements of
the STATE.

SIGN INSTALLATION AND MAINTENANCE.

All Directional, Regulatory and Stop signs as well as Route Markers shall be installed per the Approved Plans, the Washington State
Depariment of Transportation Standard Plans, or as direcled by the STATE's Construction Representative. The STATE shall own and
maintain these signs unless the AGENCY signs a Contract or Maintenance Agreement with the STATE to perform the malntenance.

LANDSCAPING CN STATE RIGHT OF WAY,

s  PLANTINGS.
If the AGENCY desires to plant andfor cultivate any shrubs, trees, hedges, or other domestic or native omamental growth an the
STATE owned highway right-of-way that is more extensive than regular STATE vegetation, the AGENCY shall obtain a Roadside
Vegetation Permit (DOT Form 220-018) from the STATE for the maintenance of the plantings.

+« IRRIGATION SYSTEMS.
If the AGENCY obtains a Roadside Vegetation Permit for Plantings, the AGENCY may be raquired to obtain additional approval for
permanent irrigation systems. The AGENCY shall be responsible for water and electrical costs.

MAINTENANCE OF LANDSCAPING,
The AGENCY is responsible for maintenance of all landscaping beyond the face of the curb or edge of pavement, and in the median of
divided highways.

INTERFERANCE TO HIGHWAY DRAINAGE,
If the work done under this AGREEMENT interferes in any way with the drainage of the STATE highway, the AGENCY shall wholly and at
its own expense make such provision as the STATE may direct to deal with said drainage.

DRAINAGE AND UTILITY CONSTRUCTICN.

s PIPE END TREATMENT.
All culvert pipes shall have beveled end sections and quarry spalls shall be placed around end of pipes in the botiom of the ditch, and
on the side of the slopes.

e  UTILITY COVER ELEVATION.
All manholes, valve covers, and like appurienances shall be constructed at such an elevation to conform to the shoulder slope from the
edge of pavement or as directed by the STATE.

» DRAINAGE STRUCTURES.
Only structures stamped APPROVED by the STATE's Fabrication Inspection Office shall be used on this project,

RIGHT-OF-WAY RESTORATION.
Upan completion of work, the AGENCY shall remove and dispose of all scraps, brush, timber, materials, etc. off of STATE right of way or
highway right of way under STATE jurisdiction. The aesthetics af the highway shall be as it was before work starled, or better.

NON PAYMENT OF REINBURSEABLE ACCOUNT (JA 9122).

The AGENCY agrees that if it does not make payment for any STATE work, as provided herein, within ninety (90) calendar days after
receipt of a STATE invoice, the STATE may deduct and expend any monies to which the AGENCY is entitled to receive from the Motor
Vehicle Fund as provided by RCW 47.24.050.

ADVERTISING SIGNS.

Any advertising adjacent to STATE Highways must be in compliance with the Scenic Vistas Act of 1871, Chapter 47.42 RCW and Chapter
468-66 WAC. Violation of this section of the statutes will be sufficient cause for cancellation of this AGREEMENT, Advertising signs are
allowed off STATE Highway right-of-way, subject to Local Agency Codes and Regulations.
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i . _mqh 134195, 71" AT -4 1
1 \ UATCH ERSTNG _
| ' |
! 1 '
i 1 1
CHANNELIZ NO
(D) WHIE PLASTIC WDE LANE LINE PER WSDOT 5T0 PLAN U-20.10-02.
GENERAL NOTE (@ WHIE PLASNC WDE DOFIED LANE LN PER WSDOT S1D PLAN M-37010-02.
1| AL EUSTNG PAVEMERT UARKIIGS CONFLICTPIG 2 : =
WilH PROPOSED PAVEMENT MARKINLG 5131, B (D 24" War 2LASNC ST0P LNE PLR WSDOT STD PLAN U-24£0-Gt
SEMDNED () WML PLASTIC BICTCLE LANE SYW30L PER WSDOT STD PLAN U-9 50-07 0 0 o 0
(3 COMENT CONCRETE QURE AND GUITTR (SCL MET C-C3) SCALE IN FEET
@ wTE PLASTIC TRAFFIC ARRQW PLR WSDOT 5TD PLAN M-74 40-02
(T} waitE FLASTIC CROSSMALK UNE PER WSDOT STD PLAH M-12.10-01
{8) PLRPEMMCLLAR (RRB RAMP PER WSDOT STD PLAN F-£0 15-D3. SLE DETAL SHEET C- U
(3) PARALLES CURB RALP TYPE A PXATIAL REPLACTMENY PEA WSDOT ST0 PLAN ¥-47 15-0
SEE DLTAR SHECT ©-04
“EXHIBIT C* Sheet 7 of 12
Construction Agreement No. GCB 2472 JA 9122
CALL TWO DAYS SA 202 - BENDIGO BLVD & PARK ST IMPROVEMENTS
- Lorena Eng, P.E. {NW Region Adminisirator)
PRIOR TO DIG o o PR
——
mﬂﬂ THESE PLANS ARE APPROVED FOR CONFORMANCE WITH oL L CITY OF NORTH BEND
,
e THE CITY OF NORTH BEHD PUBLIC WORKS DEPARTMENT C L BENDIGO BLVD AT PARK STREET
) REDUREMENTS TO THE BEST OF LY KMOWLEDGE. TE| TETRA TECH _. . NORTHEOUND RIGHT TURN LANE
by eyt e Iroch cm ., —
b 8 111TH AVE ME_ BTE &8 S — e CHANNELIZATION AND SIGNING PLAN
or 1-800-424-5558 LAY, vk M S—
L 473 131 H0E S A8 £38 1190
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BEGN PROJECT
&R 202 MP 3008
CONSTRUGCTION
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59, T23N,

R 8E, W.M.

END PROJECT
SR 202 MP 30.04
CONSTRUGTION
STA 13+85.00

L

LEGEND
EXISTING PROPOSED

f

constRuchon § }
"33 " 12400
R .

HEW ABOVE CROUKD TRANSFOAMER AND VALLT
{8Y OVHERS PRIDA 10 PROJECT CONSTRUCTION)

GENERAL NOTES

1 AL WORK SHORAD BE tN ACCOROANCE WATH GITY OF NORTH BEND STANDARDS AND SPECFIWCATIONS. CONTACT
THE ENGINEER 3 WORKING DAYS PRXOA 10 COWMMEMOING WORK.

2. THE LOCADONS OF FEATURES SHOWN ARE APPRGTMATE AND SHALL BE VERMPED W THE FIELD BY THE
COMTRACTOR AS NECESSARY.

3 WGHT STAMOARD FOUNDATIONS SHALL KOT B XCAVATED AND POURED BEFORE POLE LOCATIONS AR{
APPROVED BY THE CHGNEER.

4 THE CONTRACTOR SHALL SUBMST A& REQUEST TO THE CifY OF 5ORTH BEND FOR WMATERIALS APPROVAL AT THE
CARLMST POSSIBLE DATE.

5. ALL WORK SHALY, BL CONSISTENT WIEH UTLITY AGENCY REQUREMENTS THE CONTRACTOR SHALL COWEACT ALL
PLRUMENT UTLTY AGENDES 48 HOUIS BETORE COUMENCING WORK AhD SHALL COORDMATL WAThH AFFECTID
UTLITY AGERCES THRUCHOUT T-E PROXCT

& THE COMTRACTOR SHaLL BE PESPOMSELE FOR Any DAMAGE 10 fuGTHG UTLITES
NGRFY THE AMFECTED uhUTY COMPANY AND ™ME CIY WUEDIATILY UPON DAMAGE

e COMIRADTOR SHALL

7 AL COMDRAT COVER SHALL COMPRE WTH STANDJARD SPECS 6-20 Y50
B AMCTICN BOY SHALL COHFORW TO WSDOT STAKCARD PLAN J-40.10-04 (TYPE 1 OR 2) Wik GALVANIZED LD
9. HLMEER OF CONDUNT BENDS BETMEN PULL PQHTS SHALL NOT BE WMDRL THAN THE ECARVALENT OF FOUR

QUARTER BEXMDS {360 DECREES TOTAL). W %UM3IER OF BLKDS EXCFEDS 360 DECRIES. THE COMTRALTOR
SHALL iHSTaLL ADDAROHAL AMCTOH BORES, AS REQUIRED

BENDIGO BLVD S (SR 202) mw\yxw

CONSTRUCTION NOTES

o
@
@
@
@
®
@
@
@
o

WIERCIPT ONE EXSTING 3 oiCH PYC CONDUIT AND OME EXISTING 2 INCH PVC COMDUAT

REPLACE TWO EXISTHG PUSH BUTION WITH APS PUSH BUTTON ASS[MBLY ON [NISTHG
POLE (SEC WSDOT S50 PLAN J-2026-01) SLE SPECIAL PROVISIONS 9-29 19

CONSTRUCT FOUMOATION AND WSTALE TTPE PS SICNAL POLL PER WSOOT S10 PLAN
=21 10-04 INSTALL Ty COUNTDOWH TYPE PEDESTRIAN SICHAL HEADS AND TWO APS
FUSH BUTION ASSEWMELY ON THE POLE SEC SPLCRAL PROMSIDNS STETON 9-1919

WSTALL 6 FEET OIA LODP DETECTOR PER WSOOT  STO PLAM J-5012-00,
FEMOVE CIOSTING POLL AMD FOUNDATION  AND RETUAN THE POLE, PIDESTRIAN DOMAL

HEADS AND PUSH BUTTON ASSTMELY 1O THE Oy,

18 Mb¥d M

%4

SICNAL POLE

&

PYC CONDUNT

WRE MOTE

1 OO

I 5, 7 JNCNON 0T
PEDCSTRIAN SICNAL HEAD

SGNAL POLE WTH LUMINARE
tYPE 1S SIGHAL POLE w/PPE
FCHAL CONTROLLEA CARINET

SIGHAL POLE MUWBER
CONSTRUCTION NDTD

WLLANANDN POLE MULBLA
STRLET LIGHT ASS{MELY

SIGNAL WIRE SCHEDULE

LOOP WiRE | PEDESTRIAN

POWER ey HEAD {5C)

PED PusH
BUTTON {2C3)

" PYC S(H 40 1

" PVE SOH 4D 2

2
2
1" PVC SCH B0 2
2
2!

PR B PR B

WSEALL 3 FEET DIA Bwf LOOP DETECTOR PER WSDOT STO PLAN J-50 62-00
COMSTRUCT FOUNTANCH. FURMISH AND FiSTAtL TECDRATIVE ROADWAY LUMINARE

POLE AHD 14° ARM AND 90W 1YPE I LED FIXTURE WIFH 35' MOUNTING HOGHT, SIC
SPECIAL PROVTION A-20 THE FOUNDATION SHALL BE PER WSOT 5TD PLAN

4528 76-01 AND 1-28 M1-C1

CONSTRUCT FOUNDANION, FURIASH AND MSTALL 1+ DICORATWE PEDESTRIAN 2
UMPARE POLE WTh PLANT SUPPORT, DECORATVE LUMHARE AND TYPE LES LEO
FIRTURE. SEE SPLOIAL PACWSION 8-20 ThE FOUNCATION SMALL BE PEA WSDOT STO

PLAN J-27 50-08
REMOVE EXISTHG JMINOH BOX
REUCYE EXISTHG SIGWAL CONDUIT AND WRES

CALL TWO DAYS
PRIOR TO DIG P ———
THE Eny OF WORTH, BEND, PUBLIC. WOMKS. DEPsgtTienT
REQUIREMENTS 70 THE BEST OF MY XKNOWLEDGE. # TETRA TECH
o = — S
or 1-800-424-5555 = imae e, wo

D ol e

NORTH BEND ~5-

iy ey L il et

:

ESNNG FICNAL SYSTEMS CONTINUES OPERATION

PROVECT EX3TNG WRE 1N £WSTING CONDUIT AKD ENSURE

ALL PVE CONDUITS COMTAINING CONDUCTORS SHALL CDMTAIM
GROUWD WIREC CROUND WIRE S12€ SHALL MATLH THE LARGEST
CONDUCTOR (MIN 08 AWG DR AS WOTED OFHERWISE IN THE

WIRE WOTES)
n (] 0 40
—— |
SCALE N FEET
“EXHIBIT C" Sheel 8 of 12
Construction Agreement No. GCB 2472 JA 9122 BID SET

SR 202 - BENDIGO BLVD & PARK ST IMPROVEMENTS
Lorena Eng, P.E. {NW Region Administrator)
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o BENDIGO BLVD AT PARK STREET
S S — NORTHBOUND RIGHT TURN LANE
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S$9, T23N,R8E, WM,
MEASURE ATTACHUEHT POINT ANGLES CLOCXMSE
FROW POLE QRIENTANON LINE {E) ATTACHMENT PQINT)
TG WL ATTACHUENT POINT LOCATION
E
Ll __EE[s]
=]
. [ )
o a )
we ATTACHMENT PONT @ HEKGHT OF PEOESTRIAM N * o * | * HH”_ w B
. ALL HANOWOLES AF 1B0™ Fuss BuTTON o 1w '
POLL OREHTATION LINE FROW E1 N
(E1 ATTACHWENT PONT) TS— ANCHOR BOLT PLATE .._u%“wh“nn!:mﬁan
LOCARION STANON
i 32° wravun L =
k2] =
POLE ORENTATION ANGLE [POA) L 48" AU
DEGREES CLOCKMSE FROM OFFSCT P TYPE PPB TYPE PS TYPE 1
UNE TR POLE ORENTATICN LINE PPB POST PED. HEAD VEHICLE HEAD
UGt L STANDARD STANDARD
POLE OREENTATION AND ATTACHMENT POINT DETAR,

PLACEMENT SrAll BE 2° = D" why FROM FACE OF CURB OR EDGE OF SHOULDER,
oL ¥ n” oy “ﬁ mﬁﬂ;ﬂ»ﬂ&ﬂ 2 [MCASURED FR PONT WHERE THE
TYPE € MOUNTS, WSDOT STD PLAN 1-7%10-02, SHALL BE USED FOR PIDELIRIAN DXSPLAYS O S tnrtsAlma: . - Fr farfill,
TYPE B OR M SICHAL STANDARDS, WITH THE FOLLOWNG EXCERTIONS. PEDESTRIAN DISPLATS i q..am..vm.m mnem_mn.dmaﬂ.nﬂmﬂ% qﬁqvwnnﬁ.mc VEASUACUOAT thcty
WOUNTED ON OCTAGONAL (& SIDED) SIGHAL STANDARDS AT AN ANGLE OTHER THAN A 45° :

INCREMENT SHALL USE A TYPL A UDUNT FOR TWO PLDESTRIAN DISPLAYS, OR A TYRE B WOUNT
FOR SMCLE PEDESTRIAN ISSPLAY @ DMS OR VMS #5 NOT ALLOWED ON THIS POLE.
FOR POST MOUNTED SIGNS THCRE SHALL BE 2 - 0° WM
LEGEND A.V;o:inn..nnn.:nﬂ;ngqxnngnﬁ.:&
0. VEHOLE DNSPLAY g PEDESTRIAN DISPLAY SHOWRDER 10 THE EDGE OF ML SICN
b UAST AR UOUNTER L rruay CamiNET
£ SRECT NAME SO i PPE-U
d FRE=-{WPT DETECTOR } HANDHOLE
e. POST WOUNTED SIGH
I LUMHMRE
POLE SCHETRILE
] MOUNTING | ATTACHMENT ANGLE | FOUNDATION BEPTH
@ | sa | OFF | ELEVATION POLETYPE| el BELOW GROUND | BASE TYPE REUARHS
» Giigz | n SURFACE
Oy hzvwaa S0 rT | 4883 " - 10 | 83 |00 | 353 1] FIIED | SoNA PO
{t) fmsgrof a0 R 4479 | PiD [B 40 FIED  [PLO LU KATION POLE
(2) [11+200 [20% AT 467 | RDADWAY 3% 45 FIXED ROADWAY LLUMINATION POLE
{3) F11.6906 (<00 At | 4458 ) [E3 40 FIPED  [PED LiUANATION POLE
@ 124224 | 06" AT 4458 ROADWAY 35 a4 FIRED _no.s....... RLUSINATION POLE *EXHIBITC" Shest 9 af 12
(3) fra-azsfas my LEL PED ¥ b A0 [P0 LLuitHATION POLE Constmiction Agreemeant No. GCB 2472 JA 9122
NOTE SR 202 - BENDIGO BLVD & PARK ST IMPROVEMENTS

CALL TWO DAYS
PRIOR TO DIG

¥ OELEVATION 1S TeE TDP OF FOUNIATION  wheIN POLES LOCATID
winEH SOEwALK, TRE TOP CF FOLADATION SHALL BE &7 BL.OW THE

FenSs CRADE OF el SEwaLK

torena Eng, P.E. (NW Region Administrator)

THE CITY OF MOXTH BENC PUBUC WORKS DEPARTWENT | #

s i
ol et g, — T -
or 1-800-424-5555 v s o
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BID SET
AUCUST 2016
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NORTHEOUND RIGHT TURN LANE e =
NORTH BEND =75~

oy i ek St e SIGHAL AND ILLUMINATION POLE DETAILS 07

SHEET ¥ OF 12




TR T AM |

& 3

59, T23N,R 8E, WM.

10Qd
TR ] [+ o ]
CONETRUCTION § SR 202
10400 _ {_ NIS'3329° H+00 12+00 Bl iy e .u.rnalﬂu [, .|II.F - FLLAT ﬁ
= - — e SCALE IN FEET
)
BENDIGO BLVD S (SR 202) ACER SACCHARUY BARRET COLE/APOLLO CALLUNA WLCARS/SCOTCH HEATHER —
o WAPLE, 2° N (AL, BAS (T] I GAL COWT. 38" 0C (T} -
B ____{_Z e 0,
— I TOPSOM SHALL BE APPUED AT A wnmuv DEPTH OF B” 34 AL
— PLANTING BED AREAS SEE SPECIICANIONS FOR T0PSON
APPUCATION PROCLOURES.

2. ALL ARCAS THAT ARE DISTURBED DUE §O CONSTRUCTION
ACTPATES MHETHER OR  HOT NOICATED ON THESE PLANS
SHALL B RESTORED PER SPECNICANIONS TO WATCH EXISTNG
OR ADIOINHG CONDITIONS.

3 FMNSH GAADES, AFTER SO PREPARATION, SHALL 88 1/27
WINMUW BELOW TO0¢ OF ADJACENT PAVEMENTS

4 LOCATE AL UNDERGROUMD UTLITIES PAOR TO TREE PLANTINGS
PLANT TREES MO CLOSER [CENTER OF RDOTBALLY THAN &' FROM
AMY NEW QR EXISTING UNUITY LINES. WAMMDLES OR LIGHT
POLES WHERLCVER POSSBLE.

“EXHIBIT C” Sheet 10of 12| LANDSCAPE PLAN GENERAL IARIGATION NOTES
Construction Agreement No. GCB 2472 JA 8122 L WRIGATION PLAN 15 DIAGRAMMATIC. ALL VALVES AND PIPNG 10
BE IMSFALLED W PLANTWE BED AREAS PLAGE WALVE BOXES
PARALLEL 10 AND 12" FROM EOGE OF ADJACENT WALKS OR

SA 202 - BENDIGO BLVD & PARK ST IMPROVEMENTS
cuabs
2. LOCATE ML UTLITES PROR 5O IRRIGATION TREWCHING AND
TAKE NECISSARY PRECAUTIONS 10 PROTECT DURMG
COHSTRUCTICN

3 PROVOE SLEEVING UNDER ALL PAVEWENTS AKD WALKS EXVEND
SULEVES A MNMUM OF 67 BLYOND EDGT OF PAVING CAP AND
MARN (DCATIONS OF ENDS OF SLEEVES TO FACRATATE
WSTALANDH OF IRRICATION PIPING.

4 POTS, 18" 0L (1P} _

= el e e -
) CHAMALCYPARTS WOOTKATERSIS 'OHIN ARROW S o
PRAIS MUGDH WOPS /URAR WAKCO 1|1|~|1_ .
FINE, 5 GAL COM1, 30" acC (1) K .I_ ﬂwvﬂmaﬂbwﬁz TELLO® CERAR, 6 . L/! S /
CAULTHERIA SoALLON/SALAL
ARCTOSTAPHTLOS UVA - LW /KNG o oy TREE CAATE oS
_ T conp. B0k I 1 PR SOK PROVSGY

Lorena Eng, P.E. (NW Region Administrator)

o
CONSTRATON § 8R 202 4. WAIGATION DESICH WAS BASED OM A STATIC WATER PRESSURE
10400 \l WISLE 297 1+00 12400 AT THE POSMT OF CONMCCTION OF 50 P9 HGIFY CONTRACTING
- - b —_ llu\.lll.hr.ll OFPCER W AVALABLE WATLR PRESSURE 1S BELOW RANGE HOTED
e ABOVE.

BENDIGO BLVD § (SR 202)

DRI IRRIGATION NOTES

1. DRIP SYSTEN SHALL CONSIST OF RANBRD xFS SUBSURFACE
ORPUNE (OR APPROVED ECIRVALENT). PROVOE 0.97 CPH, 18°

= OH=-LCENTER EMITIER TUBIMG AT TREES AND G&) GPH, 187

. ON-CENTER [MITTER TUBING AT SHRUBS AND GAOUKDCOVIRS

5 A 2 DAPUNE TUBING TO BE INSTALLED IN SHALLOW FURROW
\ TRENCHES BELOW FLMISH GRADE AND UKDER SPECWHIED WRCH

SaTrE e \ 3 FLUSH DRI MRIGATION CIRCIATS WTH A FILL MEAD OF WATER
PHIOR TO IYSTALLATION OF FLUSH VALVES AT END OF CRCWIT
RUNS AND AT DIHER LOCARONS PER WANUFACTURER'S
RECOMUENDATIONS.

4. REFERENCE SPECFICATIONS AND UANUFACTURLR'S WNSTALLATION
CUIDE FOR ADDIMONAL DAIP RRICATION INSTALLATION

TOSTMS ADMUSTED METER

INFORMATON.
RAIGATION ZONNG_PLAN BID SET
CALL TWO DAYS
PRICR TO DIG T e I R AULUST 2016
mﬂﬂ A TESE pus e seomvD o couromuCE i - 2 ¥ e Sl L CITY OF NORTH BEND I F—
T NONTH PUBLIC WORKS ARTMENT BENDIGO BLVD AT PARK STREET
L& REQRREMENTS 7O THE BEST OF LY IOIOWLEDGL. "R | TFTRATECH x%g ’r NORTHAOUND RIGHT TURN LANE %
: o NORTH BEND =% = =
Speponit ety =l — = = LANDSCAPE AND IRRIGATION PLAN L4
. VTITH Al vk Tl e
TE a1 451 0 Ak AR T I SHEET 10 OF 17
——




€0 MOT FALE DR TaAMAOE T

SPECHED MULEH T DEF vaThan

o

I OF OOt BALLF HH

e, AT L WITH TOPEOR & ATHE 04 ax
#EFER 10 SPECY FON MO AMD WATER
TG

T SRR W ADE DF FTUTHETIC FASPSC IT BHOLLD 86 CAREFULLY
Iiniﬁiﬂ’n

3 AL BTAe) Bl I REMOVEE AT T END CF FLANT YalARLANTY
rereo0

4 $EE $ELE CATIONE PO ADIESORAL PLANTING AMD BOR, PVl #AAA Tatm B ﬁ
I ORRMATION.
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e “EXHIBIT C" Sheet 11 of 12 -_1
Construction Agreement No. GCB 2472 JA 9122
SR 202 - BENDIGO BLVD & PARK ST IMPROVEMENTS
Lorena Eng, P.E. {NW Region Adminisiraios)

ARLA PLRSE LA

ANOBCAPE D5, DWS - BTOC, HADPE,
- | L3

MG T AT MAN 1 0 R IT
i

CALL TWGQ DAYS
PRIOR TO DIG

811

- T

or 1-800-424-5555
1

i i A L e T A

R K - e

g
;A 7 A s
Ty

i®

BN BN .ﬁ
A 51 munJM
Do SN TS G (o]

SEcTion
GROUNDCOVER PLANTING DETAIL

[o] i B comerncy, ZORe: K O

() oo e L vaE a4 bxisa
TS ST

l-u g
Al FTEteecs mea il Dl e 8 A O OF
Tk Divwed 618413 Om ki LG OF

TETRA TECH |,

s A Ci
40T 113TH AVE ME. BT 408
BOLLEVASE. v P

TTL L7 B VXN FACLTIAR 1T

DRIP ZONE CONTRCL VALVE

AGEILE 26

[oar [racaereme

- CITY OF NORTH BEND

BENDIGO BLVD AT PARK STREET

NORTHBOUND RIGHT TURN LANE

LANDSCAPE AND IRRIGATION DETALS
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100"
SEE KOTE 2 '
“ = L
GENERAL NOTES An > L
T ]
F AL EXISTHG AMD FUTURL HPADMVIMENTS, HCLUDING UTIINES, ARL WOT SHOWH OH THIS DRAWNG FOR ADDITCMAL iSFORUATION, SEC APPLICABLE . WORK
CONTRACT DRAMNCS THS PLAN DEPICTS CENERAL STACRS CPLY zo...w,aiozx 3 H x § onE
o
2 UAMTAM AL PEDESTRIAM MOWEMENT AMD ACCESS AT ALL TidE CI0-7hA " - - & = TAAMFAC DRUMS
3 CONTRACTOR SHALL WOT WORK QUTSIOL CLEARMG LIWMTS A5 SHOWM ELSEWHERE W THESE PLANS SRR “ i TEMPDRARY SICHS
i
4 COMTRACTOR SHALL WAMTAMN £XSTHG DAMKACE SYSTIM CR CONSTRUCT TEMAORARY SYSTIW UNTIL RNAL DRAMAGE FACRLITIES ARE OPERATIONAL “
5 “—_:lﬂn SASETT DRUMS SHALL BE SPACED ON CIMTERS AS SHOWN ON THE CWMANMELIZATION DEWICE SPACNG TAELE FLASHERS SHALL BE MOUNTID ON “
1
6 ML CONSTRUCRON SICHNG, STRPNG AMD CHANSELIZADNCOH DEWVCES SHALL BE PER WUTCD AMD wSROT STANDARD ALand. “
7 wARTAM DRVENAY ACCESS ON W PARR STRIE! TO MUSEUR Al ALL TUE : - o ELL o I UL e Cull s i
4 w) EN(ROALHVENTS CNTO TRAVL LAM OUPING PEAR #0URS FLAGOING SHALL B PEQURED FOR ENCROACMWWENT DURNG OFF - PLAK HOURS .
CONTRACTOR SHALL PATPART FLACGIG PLAKS AND QBTAM APPRQVA, PRIDR 10 MALTLENTATEH
9 PCMS BOARDS WAY B PCOURED TO ALTRT DRVERS OF T4 PROJCT LOCATIONS AMD MESSAGES 1D BL [OJRDSIATID WM [NSNEER : e o =0 -
GCHANNELIZATHON DEVICE SPACING . E
“EXWIBIT C Sheet 1201 12 (FEET) = st FEET
Construction Agreemeni No. GCB 2472 JA 9122 [ TAPER TANGENT
SR 202 - BENDIGO BLVD & PARK ST IMPROVEMENTS 35745 30 [
Lorena Eng, P.E. {NW Region Administrator) 25730 20 [
BID SET
CALL TWO DAYS
PRIOR TO DIG Y o e 6 Pt | B AUGUST 2016
mﬂﬂ. THESE PLANS ARE APPROVED FOR CONFORWNNCE W4 R B CITY OF NORTH BEND
| T g ey o ot e DEpATIUENT TETRA TECH \; BENDIGO BLVD AT PARK STREET
& REDURELENTS TO THE BEST OF MY KNOWLEDGE. l—f frrd w. 0 NORTHBOUND RIGHT TURN LANE
SO S e s ’ ik ki e TRAFFIC CONTROL PLAN
or 1-800-424-5555 BLLEVUE, vas ponci
TIL 43 6Y1 MO0 TAx 4160 199




